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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Chemical Surety Material Consumption/Usage Report

Distribution:
Copies

Deliverable
No.
D025

Acquisition Document No. Frequency:
Monthly

First
Submission:

Subsequent
Submission: Addressee

Draft Final
SFIL-NSM 0 1

SFIL-CMS 0 1

AMSMC-PAE-D 0 1

Remarks:
A. The requirements of this report may be tailored with written approval from the COR,

to be included with the submitted final document. This report shall be submitted no
later than 15 days after the end of each month. The report shall include all agents
listed in Appendix C of AR 50-6.

B. The Contractor shall report the monthly inventory of CASARM on-hand, and will be
used as an accountability record by the Government.

C. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 0 3
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D025

Acquisition Document No. Specification Title:
Chemical Surety Material Consumption/Usage Report

Instructions for Preparation:
The Chemical Surety Material Consumption/Usage Report provides information concerning the Contractor’s use of both
full strength and dilute chemical agents. This report will be reconciled on a monthly basis, and will be a permanent record
of accountability for these materials. The units of quantity and degree of accuracy required for reporting shall be specified
in the individual task order. If the task order does not specifically identify these requirements, then the smallest units of
quantity and highest degree of accuracy specified in the task order for any chemical agent analysis or monitoring shall be
used. Specifically, the plan shall include, but is not limited to:
• Contractor’s name and address
• Names of principle investigators
• Reporting period dates
• Types of chemical agents on hand at the end of reporting period
• Quantities of chemical agents on hand at the end of the reporting period
• Contract number
• Contract period of performance
• Name of Government’s COTR or COR
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Accident/Incident Report

Distribution:
Copies

Deliverable
No.
D026

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 0 2

SFIL-CMS 0 2

SFIL-CME 0 1

TEU 0 1

AED 0 1

AMSMC-PAE-D 0 1

Remarks:
A. The requirements of this report may be tailored with written approval from the COR,

to be included with the submitted final document. This report shall be submitted no
later than 1 day after the incident. The report shall be accomplished in accordance
with PMCD 385-3.

B. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 0 8
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D026

Acquisition Document No. Specification Title:
Accident/Incident Report

Instructions for Preparation:
This report provides immediate notification and information concerning any major accident/incident (including fire)
resulting in any one or more of the following: chemical agent release to the environment, causing one or more fatalities,
two or more disabling injuries, damaging government property exceeding $10,000, affecting program planning or
production schedules, degrading safety of the equipment under contract, and identification of potential hazard requiring
immediate corrective actions. Specifically, the plan shall include, but is not limited to:
• Name, address, and phone numbers of the Contractor and site manager
• Name and title of the individual reporting the accident/incident
• Date, time, and location of the accident/incident
• Brief summary of the accident/incident, giving pertinent details including types and quantities of material involved
• Cause of accident/incident, if known
• Casualties, including personnel exposed to chemical agents
• Estimated property damage
• Nature of damage, effect on production, operations, training, or other activities
• Actions taken
• Damage and injuries sustained to public or private personnel and property
• Other pertinent information
• If malfunction of equipment is involved, include:

• Equipment nomenclature
• Quantity involved
• Production lots
• Brief technical description of malfunction
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Calibration System Description

Distribution:
Copies

Deliverable
No.
D027

Acquisition Document No. Frequency:
As
Required

First
Submission:
90 DAA

Subsequent
Submission:
150 DAA

Addressee
Draft Final

SFIL-NSM 3 2

SFIL-CMS 3 1

AMSMC-PAE-D 1 1

DDCC 0 2

Remarks:
A. The requirements of this report may be tailored with written approval from the COR,

to be included with the submitted final document. This document shall be submitted
no later than 90 days after task award. The Government reserves the right to make
comments, and will submit comments and suggested revisions to the Contractor
within 30 days of receipt of draft. The Contractor shall revise and resubmit document
at least 60 days prior to start of operations.

B. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 7 6
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D027

Acquisition Document No. Specification Title:
Calibration System Description

Instructions for Preparation:
The Calibration System Description defines the Contractor’s system for the calibration of all measuring and test
equipment used in fulfillment of contractual requirements. This description shall be used as documentation of the
calibration system. Specifically, the plan shall include, but is not limited to:
• Calibration intervals and sources for test and measurement equipment
• Applicable reference measurement standards, and transfer measurement standards
• Nomenclature, identification number, calibration interval, and source for measurement standards
• Environmental conditions under which the measurement standards will be applied and calibrated
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Maintenance Support Plan

Distribution:
Copies

Deliverable
No.
D028

Acquisition Document No. Frequency:
Annually

First
Submission:
60 DAA

Subsequent
Submission:
120 DAA

Addressee
Draft Final

SFIL-NSM 3 2

SFIL-CMS 2 1

SFIL-CME 2 1

AMSMC-PAE-D 0 1

DDCC 0 2

Remarks:
A. The requirements of this report may be tailored with written approval from the COR,

to be included with the submitted final document. This document shall be submitted
no later than 60 days after task award. The Government reserves the right to make
comments, and will submit comments and suggested revisions to the Contractor
within 30 days of receipt of draft. This plan shall be updated annually.

B. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 7 7
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D028

Acquisition Document No. Specification Title:
Maintenance Support Plan

Instructions for Preparation:
The Maintenance Support Plan is the management tool designed to identify action elements of maintenance support
which requires timely execution and completion, and shall include maintenance requirements for all demilitarization
equipment (including GFE and laboratory facilities), systems, and subsystems used for this effort. Lists and tracking of
consumable materials, spare parts and re-supply, and service contracts shall be included. Support requirements for
multiple work sites at geographically separated locations shall not effect Contractor’s performance, and shall be planned
accordingly. Specifically, the plan shall include, but is not limited to:
• Definitions of actions and support necessary to ensure systems attain Reliability and Maintainability (RAM) and

operational readiness objectives within the life cycle cost projections
• Identification of criteria for repair (in terms of time and accuracy, repair levels, damage assessment and repair, built-in

test equipment, reliability, maintainability, support equipment requirements, and manpower skills requirements)
• State specific maintenance tasks to be performed on each system
• State maintenance requirements, projected workloads, and time phasing for accomplishing maintenance
• State extent, duration, and use of interim subcontractor support, and plans if transitioning to organic support
• Define actions and support required for material fielding
• Warranty considerations
• Identify manpower and personnel integration considerations, with analysis of work environment and personnel skill

levels required
• Identify maintenance task distribution, support equipment, workload, and personnel requirements
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Contractor Developed Specifications

Distribution:
Copies

Deliverable
No.
D030

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 3 2

SFIL-CMS 2 1

SFIL-CME 2 1

SFIL-CMI 1 1

AMSMC-PAE-D 1 2

TEU 1 1

AED 3 1

DDCC 0 2

Remarks:
A. The Government reserves the right to make comments, and will submit comments

and suggested revisions to the Contractor within 15 days of receipt of draft.

B. Format and content of this document shall be in accordance with MIL-STD-961. The
requirements of this document may be tailored with written approval from the COR,
to be included with the submitted final document.

C. Contractor Developed Specifications include design/construction and performance
characteristics that are essential to the operation and maintenance of a complete and
efficient demilitarization system. The Contractor shall provide specifications that
clearly and accurately describe all essential technical requirements for the item,
material, and/or service to be provided. Procedures necessary to assure that all
requirements are met and a description of the acceptance terms shall be part of the
document.

TOTAL: 13 11
Prepared by: Date: Approved By: Date: Version:

1.0
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Configuration Management Plan

Distribution:
Copies

Deliverable
No.
D031

Acquisition Document No. Frequency:
As
Required

First
Submission:
30 DAA

Subsequent
Submission:
90 DAA

Addressee
Draft Final

SFIL-NSM 2 2

SFIL-CMS 2 1

SFIL-CME 2 1

SFIL-CMI 1 1

AMSMC-PAE-D 1 1

TEU 1 1

AED 1 1

DDCC 0 2

Remarks:
A. The Government reserves the right to make comments, and will submit comments

and suggested revisions to the Contractor within 30 days of receipt of draft.

B. Format and content of this document shall be in accordance with Appendix A of MIL-
STD-973. The requirements of this document may be tailored with written approval
from the COR, to be included with the submitted final document.

C. The Configuration Management Plan describes the Contractor’s configuration
management program, how it is organized, how it will be conducted, and the
methods, procedures, and controls used to assure effective configuration
identification, change control, status accounting, and audits of the total configuration,
including hardware, software, and firmware.

TOTAL: 10 10
Prepared by: Date: Approved By: Date: Version:

1.0



Page 1 of 1

Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Equipment and Maintenance Manuals

Distribution:
Copies

Deliverable
No.
D032

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 2 2

SFIL-CMS 1 1

SFIL-CME 1 1

AMSMC-PAE-D 1 1

TEU 1 1

AED 2 1

DDCC 0 2

Remarks:
A. The Government reserves the right to make comments, and will submit comments

and suggested revisions to the Contractor within 30 days of receipt of draft. The
Contractor shall revise and resubmit documents within 30 days of receipt of
Government Comments. Final submission must be accepted by the Government no
later than 30 days prior to demonstrated testing of equipment. Manuals shall be
revised and updated as required, including changes resulting from site specific
conditions.

B. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

C. The Equipment and Maintenance Manuals shall describe the operation,
maintenance, parts listings, and other instructions applicable to the equipment used
for this contract.

TOTAL: 8 9
Prepared by: Date: Approved By: Date: Version:

1.0
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Safety Standards and Operating Procedures

Distribution:
Copies

Deliverable
No.
D033

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 3 3

SFIL-CMS 1 1

SFIL-CME 1 1

SFIL-CMI 1 1

TEU 1 1

AED 2 1

DDCC 0 2

AMSMC-PAE-D 1 1

Remarks:
A. The Government shall provide existing procedures from current operations to the

Contractor at contract award. The Contractor shall revise those procedures or
produce new procedures as necessary for use on this contract.

B. The Government reserves the right to make comments, and will submit comments
and suggested revisions to the Contractor within 30 days of receipt of draft. The
Contractor shall revise and resubmit documents within 30 days of receipt of
Government Comments. Final submission must be accepted by the Government no
later than 30 days prior to operations. Procedures shall be revised and updated as
required, including changes resulting from site-specific conditions. Government
approval of all procedures is required prior to starting operations.

C. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

D. Safety Standards and Operating Procedures are used by  the Contractor to ensure a
safe operation, as determined by the System Safety Program Plan, or other hazards
analysis.

TOTAL: 10 11
Prepared by: Date: Approved By: Date: Version:

1.0
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Test Plan

Distribution:
Copies

Deliverable
No.
D035

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 3 2

SFIL-CMS 2 1

SFIL-CME 1 1

AMSMC-PAE-D 0 1

DDCC 0 2

AED 1 1

TEU 1 1

Remarks:
A. All equipment tests shall be performed in accordance with Contractor-prepared and

Government approved test plans. Plans shall include the Contractor’s proposed
types and quantities of simulated CWM required for the tests.

B. The requirements of this report may be tailored with written approval from the COR,
to be included with the submitted final document. The Government reserves the right
to make comments, and will submit comments and suggested revisions to the
Contractor within 30 days of receipt of draft. Government approved final Test Plans
must be issued no later than 15 days prior to initiation of test operations.

C. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 8 9
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D035

Acquisition Document No. Specification Title:
Test Plan

Instructions for Preparation:
The Test Plan outlines the plans and performance objectives at every level of testing on systems or equipment. It
provides the Government the test concept, objectives and requirements to be satisfied, test methods, elements,
responsible activities associated with the testing measures required, and recording procedures to be used. This plan shall
document in detail the Contractor’s plan for conducting tests and analyzing the test results to show how the system, when
fielded, will satisfy the requirements of the applicable design specification. This plan shall include, but is not limited to:
• A cover sheet which includes the title of test to be conducted, identification of system being tested, contractor’s name

and address, the contract number, the nomenclature of the system or program, the period covered by the plan, either
the serial number of the report or the Deliverable Number, the security classification, signature blocks, and the name
of the issuing Government activity

• A detailed introduction describing the objectives of the test plan, flow diagrams, milestones, personnel participation,
locations, schedules, and security measures

• Master test list including all tests to be accomplished in the order they are performed
• Test description
• Applicable specification, including title, identification number, paragraph number, title of test, functional category

of test
• Parameters, to include number of cycles and specific parameters observed
• Special tests, to include description and rationale for verification of performance to specification
• Test classification category
• Test objectives

• Success/failure criteria
• Baseline
• Duration
• Quantity of test

• Test equipment, including description, nomenclature, and serial numbers
• Support equipment, including description, nomenclature, serial number, calibration constants, calibration

procedures, and operating instructions
• Special test equipment, including special fabrication, description, nomenclature, and date required
• Description of approach for and steps required for each test
• Type, quantity, and location of instrumentation and data recording systems used for the test
• Data reduction and analysis procedures for data evaluation
• Facility requirements, including location, duration, and Government support requirements

• Overview of the test results validation procedures
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Pre-Operational Survey Report

Distribution:
Copies

Deliverable
No.
D036

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 5 2

SFIL-CMS 2 1

SFIL-CME 2 1

SFIL-CMI 1 1

SFIL-CMP 1 1

AED 1 1

DDCC 0 2

AMSMC-PAE-D 0 1

TEU 1 1

Remarks:
A. The Contractor shall submit a report of Pre-Operational Survey Corrective Actions to

the Government no later than 15 days after the completion of the Pre-Operational
Survey at each site. All Category II Corrective Actions must be reported no later than
5 days after completion of the Pre-Operational Survey, with follow-up reports
submitted every 5 days until all Category II findings are closed out, and corrective
actions approved by the Government.

B. All Pre-Operational Survey findings must be closed out with applicable Government
approved corrective actions prior to start of remedial operations.

C. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

D. This report shall provide the Government a detailed description of all Pre-Operational
Survey findings and their corresponding corrective actions.

TOTAL: 13 11
Prepared by: Date: Approved By: Date: Version:

1.0
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Proof of Laboratory Operator’s Certification

Distribution:
Copies

Deliverable
No.
D037

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 0 1

SFIL-CMS 0 1

SFIL-CME 0 1

AMSMC-PAE-D 0 1

DDCC 0 2

Remarks:
A. Report of laboratory operator’s certification shall be submitted no later than 30 days

after completion of certification process. The Government shall require 30 days for
review and approval of certification.

B. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 0 6
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D037

Acquisition Document No. Specification Title:
Proof of Laboratory Operator’s Certification

Instructions for Preparation:
Certification data is required to verify that specific qualifications have been obtained, tests have been performed,
parts/assemblies/equipment/systems have been installed, tested, inspected, and are ready for operation, personnel have
specific qualifications to perform assignments/operations/inspections, or to certify identicality, interchangeability,
compatibility, reliability, or completeness of documentation being prepared or reviewed. The technical effort involved will
be the result of task order specification. This document shall include, but is not limited to:
• A cover sheet which includes the identification of laboratory being certified, contractor’s name and address, the

contract number, the period covered by the certification, either the serial number of the report or the Deliverable
Number, the security classification, signature blocks, and the name of the approving Government activity

• A discussion of the purpose and applicability of this certification
• Certification of completion, that all tests have been performed, inspections made,

parts/assemblies/equipment/systems have been installed, tested, inspected, and are ready for operation, or that
specific qualifications have been obtained with objective evidence

• Certification of personnel, having the specific qualifications with supporting documentation, for the performance of
their specific assignment, inspection, or operations

• Certification of data reviews, that documentation/data has been reviewed with the “depth” of the examination and
results, with deficiencies and corrective actions noted

• Certification of compliance, that all subject regulations and specification requirements are met
• Supplemental information, including drawings, diagrams, and photographs, as needed
• Signature of Contractor’s representative responsible for ensuring that the services being delivered are in accordance

with the contract requirements
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Environmental Non-Compliance Report

Distribution:
Copies

Deliverable
No.
D038

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 0 2

SFIL-CMS 0 1

SFIL-CME 0 2

AMSMC-PAE-D 0 1

DDCC 0 2

Remarks:
A. The Contractor shall submit a report of Environmental Non-Compliance within 30

days of notification. The Government shall require 2 days to review and provide
comments. The Contractor shall revise and resubmit within 5 days of receipt of
Government comments. An annual report is required, and shall be submitted even in
the event no non-compliance findings occurred during the reporting period.

B. Reports shall include dates, times, materials involved, quantity, locations, personnel
involved, circumstances of non-compliance, corrective actions taken, and any other
pertinent information.

C. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

D. This report shall provide the Government a permanent record of Environmental Non-
Compliance.

TOTAL: 0 8
Prepared by: Date: Approved By: Date: Version:

1.0
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Environmental Audit Report

Distribution:
Copies

Deliverable
No.
D039

Acquisition Document No. Frequency:
Annual

First
Submission:

Subsequent
Submission: Addressee

Draft Final
SFIL-NSM 3 2

SFIL-CMS 1 1

SFIL-CME 2 2

AMSMC-PAE-D 1 1

DDCC 0 2

Remarks:
A. The Contractor shall submit Environmental Audit Report on a minimum annual basis,

or as specified in an individual task order. The Government shall require 30 days to
review and provide comments, as necessary. The Contractor shall revise as
required, and resubmit for Government approval no later than 30 days after receipt of
Government comments.

B. Reports shall describe training, inspections, containers, waste tracking, waste
minimization, contingency planning, reporting and record keeping, monitoring,
maintenance, environmental law compliance, and status of permits or permit actions.

C. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

D. Periodic submissions, as required, will be used to update the annual report, and shall
include audit/inspection results of operations, record keeping, and management of
environmental actions to demonstrate compliance.

TOTAL: 7 8
Prepared by: Date: Approved By: Date: Version:

1.0



Page 1 of 2

Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Automatic Data Processing Equipment Status Report

Distribution:
Copies

Deliverable
No.
D040

Acquisition Document No. Frequency:
As
Required

First
Submission:
60 DAA

Subsequent
Submission:
120 DAA

Addressee
Draft Final

SFIL-NSM 0 1

SFIL-CMA 0 1

AMSMC-PAE-D 0 1

Remarks:
A. Automatic Data Processing Equipment Status Reports shall be submitted no later

than 60 days after contract award. The Government shall require 30 days for review
and/or approval. Contractor shall update report within 30 days of change in ADPE
status.

B. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 0 3
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D040

Acquisition Document No. Specification Title:
Automatic Data Processing Equipment Status Reports

Instructions for Preparation:
This data will be used to update the Automatic Data Processing Equipment (ADPE) inventory. This document shall
include, but is not limited to:
• Custodian name and phone number
• Task Order and Contract numbers
• Machine number
• Features
• Status, including inbound equipment, received but not installed, installed, excess, turned-in, or disposed
• Supplier
• Manufacturer
• Type
• Model
• Description
• Serial number
• Location
• Purchase or lease cost
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Lesson Plan

Distribution:
Copies

Deliverable
No.
D041

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 3 2

SFIL-CMS 2 1

SFIL-CME 2 1

SFIL-CMI 1 1

AMSMC-PAE-D 0 1

DDCC 0 2

Remarks:
A. Contractor shall submit draft lesson plan within 30 days of task award. The

Government shall require 30 days for review and comment. The Contractor shall
have a further 30 days to revise and resubmit plan to the Government for approval. A
Government approved plan is required 30 days prior to start of training.

B. Contractor shall use the format and content described in Appendix C of MIL-STD-
1379. Document shall be legible and reproducible on standard 8 ½” X 11” paper, with
electronic copy supplied on 3 ½” diskette or email as appropriate. All attachments
shall be referenced and included with the report.

TOTAL: 8 8
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D041

Acquisition Document No. Specification Title:
Lesson Plan

Instructions for Preparation:
This plan shall be a written outline for instruction which provides specific definition and direction to the instructor on
learning objectives, equipment, instructional media requirements, and the conduct of training.. This document shall
include, but is not limited to:
• Front matter in accordance with Appendix C of MIL-STD-1379
• Lesson topics, which provide coverage of the course objectives

• Administrative information
• Course title
• Course number
• Lesson plan number
• Date of preparation
• Topic/task
• Time breakdown (overall, classroom, laboratory, etc.)
• References
• Learning objectives
• Teaching points
• Equipment required for the instruction
• Instructional aids
• Testing requirements
• List of supporting papers
• Supporting papers
• Trainee instructional materials
• Multiple instructor requirements
• Instructional guidance
• Classroom, training area, range requirements
• Safety precautions related to the course

• Introduction
• Overview
• Motivation
• Gain attention
• Statement of objectives
• Safety precautions related to the lesson
• Review of materials previously presented and related to the new lesson topic

• Body, which shall provide the new instructional material sequenced to ensure the maximum transfer of
knowledge, providing the detail necessary to support the efforts of newly assigned instructors
• Presentation
• Discussion points/outline of instruction
• Learning activities
• Application
• Evaluation
• Intermediate summaries as required
• Individual objectives consisting of the following:

• Objective number
• Objective statement
• Instructional methods
• Time required to present material

• Media cues
• Helps
• Questions
• Answers to questions
• Practice
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Deliverable
No.
D041

Acquisition Document No. Specification Title:
Lesson Plan

Instructions for Preparation:

• Conclusion
• Review/summary
• Assignments for the trainee
• Transition information necessary to proceed to the next topic
• Test/evaluation of objectives
• Critique of course as applicable

• Trainee guide answer keys, which provide answers to questions in the associated Trainee Guide, for instructor use
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Trainee Guide

Distribution:
Copies

Deliverable
No.
D042

Acquisition Document No. Frequency:
As
Required

First
Submission:

Subsequent
Submission: Addressee

Draft Final

SFIL-NSM 3 2

SFIL-CMS 2 1

SFIL-CME 2 1

SFIL-CMI 1 1

AMSMC-PAE-D 0 1

DDCC 0 2

Remarks:
A. Contractor shall submit draft trainee guide within 30 days of task award. The

Government shall require 30 days for review and comment. The Contractor shall
have a further 30 days to revise and resubmit the guide to the Government for
approval. A Government approved guide is required 30 days prior to start of training.

B. Contractor shall use the format and content described in Appendix C of MIL-STD-
1379. Document shall be legible and reproducible on standard 8 ½” X 11” paper, with
electronic copy supplied on 3 ½” diskette or email as appropriate. All attachments
shall be referenced and included with the report.

TOTAL: 8 8
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D042

Acquisition Document No. Specification Title:
Trainee Guide

Instructions for Preparation:
The Trainee Guide provides materials that enhance the trainee’s mastery of those knowledge and skills needed for a
given subject. These materials may be in the form of information, diagram, job, assignment, problem, and outline sheets.
This document shall include, but is not limited to:
• Front matter in accordance with Appendix C of MIL-STD-1379
• The guide shall consist of:

• Information sheets which provide additional, amplifying, or background information essential for the trainee, but
not contained in the technical manuals or other official documentation
• Title and identification of information sheet
• Narrative describing the purpose/intent of the information sheet
• List of reverences used to develop the information sheet
• Materials designed to aid the trainee in comprehending the instructional topic and not contained in the

technical manuals or other curricula
• Diagram sheets which provide illustrative material, such as sketches, instructional media, or any diagram deemed

important to the trainee
• Job sheets which direct the trainee to use technical documentation, if available, in the step-by-step performance

of tasks or functions encountered in the operational environment
• Title and identification number
• Narrative describing the purpose and intent
• List, by nomenclature, of all equipment required for accomplishing the job
• List of all reference documentation required to perform the task or function
• Job steps listing the procedures for performing a task or function without duplicating data in the technical

manual, with critical job steps identified for instructor’s initials for completion
• Self test questions providing an exercise in decision making similar to that required in the operational

environment.
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
General Arrangement Diagram of Treaty Support Trailer

Distribution:
Copies

Deliverable
No.
D045

Acquisition Document No. Frequency:
Once

First
Submission:
30 DAA

Subsequent
Submission:
As
required

Addressee
Draft Final

SFIL-NSM 1 1

SFIL-CMS 1 1

AMSMC-PAE-D 1 1

Remarks:
A. The requirements of this diagram may be tailored with written approval from the

COR, to be included with the submitted final document. This diagram shall be
submitted no later than 30 days after contract award.

B. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on either 8 ½” X 11” or 8
½” X 14” paper, with an electronic copy supplied on 3 ½” diskette or email as
appropriate. All attachments shall be referenced and included with the diagram.

TOTAL: 0 3
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D045

Acquisition Document No. Specification Title:
General Arrangement Diagram of Treaty Support Trailer

Instructions for Preparation:
The General Arrangement Diagram of Treaty Support Trailer provides a graphic depiction of the interior layout of the
trailer proposed for use as office space by Chemical Weapon Inspection Teams (CWITs) during Chemical Weapons
Convention (CWC) Treaty Verification activities.  Detailed trailer specifications shall be described in the individual task
order.   Specifically, the diagram shall include, but is not limited to,:
• Contractor’s name and address
• Contract number
• Contract period of performance
• Name of Government’s COTR or COR
• Locations of:

(a) All entrances and rooms, including foyer, main workspaces, and lavatory
(b) Office furniture
(c) Computer workstations
(d) Telephone lines (including voice/fax/data)
(e) HVAC equipment
(f) Video monitors, feed lines, and associated equipment
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Accountability and Destruction Data

Distribution:
Copies

Deliverable
No.
D046

Acquisition Document No. Frequency:
Daily

First
Submission:
90 DAA

Subsequent
Submission:
As
Required

Addressee
Draft Final

SFIL-NSM 0 1

SFIL-CMS 0 1

AMSMC-PAE-D 0 1

Remarks:
A. The requirements of this report may be tailored with written approval from the COR,

to be included with the submitted final document. This report shall be submitted no
later than 1800 daily during days of demil operations.  The report shall include all
agents listed in Appendix C of AR 50-6.

B. The Contractor shall report the daily quantities and types of demilitarized material
and processed agent(s).

C. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 0 3
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D046

Acquisition Document No. Specification Title:
Accountability and Destruction Data

Instructions for Preparation:
The Accountability and Destruction Data report provides information concerning the Contractor’s daily progress of
demilitarization as well as a record of chemical agent/material accountability. This report will be reconciled on a daily
basis, and will be a permanent record of accountability for these materials. When provided to Chemical Weapons
Inspection Teams (CWITs) in conjunction with treaty verification efforts, additional information requested by the CWIT and
authorized for release by the test director may be included.  Specifically, the report shall include, but is not limited to:
• Contractor’s name and address
• Reporting period dates
• Types and quantities of demilitarized material on hand at the beginning of reporting period
• Types and quantities of demilitarized material on hand at the end of reporting period
• Total types and quantities of demilitarized material processed during the reporting period
• Types and quantities of chemical agents on hand at the beginning of reporting period
• Types and quantities of chemical agents on hand at the end of reporting period
• Total types and quantities of chemical agents processed during the reporting period
• Explanations of any discrepancies between quantities/types before and at end of reporting period.
• Contract number
• Contract period of performance
• Name of Government’s COTR or COR
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Problem Assessment

Distribution:
Copies

Deliverable
No.
D047

Acquisition Document No. Frequency:
As
Required

First
Submission:
180 DAA

Subsequent
Submission:
As
Required

Addressee
Draft Final

SFIL-NSM 1

SFIL-CMR 1

SFIL-CMS 1

SFIL-CME 1

SFIL-CMP 1

SFIL-CMI 1

AMSMC-PAE-D 1

TEU 1

AED 1

Remarks:
A. Contractor may use its own format within the guidelines of this document

specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

B. These reports shall be submitted as required during task period of performance.

TOTAL: 0 9
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D047

Acquisition Document No. Specification Title:
Problem Assessment

Instructions for Preparation:
The report shall include:
• A cover sheet which includes the contractor’s name and address, the contract number, the nomenclature of the

system or program, the date of the report, the period covered by the report, the title of the report, either the serial
number of the report or the Deliverable Number, the security classification, and the name of the issuing Government
activity.

• The Contractor shall identify, thoroughly investigate and provide to the Government a detailed report of all program
obstructions or impediments to the successful execution of this task as they are encountered.

• A statement as to whether or not the project is on schedule
• If not, the effort planned to recover schedule shall be included
• Updated schedules, as required, with percentage completion of each task

• Down time and reasons for equipment and operations
• Narrative of outstanding problems existing as of the previous report, and resolution status
• New problem areas encountered or anticipated, their effect on the project, and steps taken to alleviate
• Any information which may negatively affect project schedule
• Problem areas affecting cost elements, with background and any recommendations for solutions beyond the scope of

the contract

      Note: The contractor may combine this DITS with D013 where applicable.
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Non-Stockpile Chemical Warfare Materiel

Deliverable Item Technical Specification
Contract Title:
Non-Stockpile Systems Contractor II

Specification Title:
Concept Exploration

Distribution:
Copies

Deliverable
No.
D048

Acquisition Document No. Frequency:
As
Required

First
Submission:
As
Required

Subsequent
Submission:
As
Required

Addressee
Draft Final

SFIL-NSM 10 40

SFIL-CMS 2 1

SFIL-CME 1 1

SFIL-CMP 1 1

AMSMC-PAE-D 0 1

DDCC 0 2

TEU 2 2

Remarks:
A. This DITS requires the contractor to conduct exploration of technical designs, cost,

and performance standards of technology required to complete Tractor Rocket
demilitarization in accordance with all applicable regulations and guidance.

B. Contractor may use its own format within the guidelines of this document
specification. Document shall be legible and reproducible on standard 8 ½” X 11”
paper, with electronic copy supplied on 3 ½” diskette or email as appropriate. All
attachments shall be referenced and included with the report.

TOTAL: 16 48
Prepared by: Date: Approved By: Date: Version:

1.0
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Deliverable
No.
D0048

Acquisition Document No. Specification Title:
Concept Exploration

Instructions for Preparation:
The purpose of Task 002 concept exploration is to assess alternatives to satisfying Task 002 requirements, including
conducting trade-offs among cost, performance, and schedule.  The concept exploration shall include the following
requirements:

• Investigate commercially available means to carry out any portion of the Tractor Rocket demilitarization
• Develop a minimum of two concepts with the substantive ability to achieve the demilitarization mission
• Compy with all applicable DOD and US Army regulations and guidance documents.

Note: The contractor shall not initiate work on system design until its proposed concepts have been reviewed and
accepted by the government.


